STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 08/ 23/ 05 I N SANTA CLARA COUTNY AT VARI QUS
CONTRACT NUMBER 04- 270904 LOCATI ONS
LOCATI ON 04-SCL-17-6.9/7.2

04- SCL-101-40.5/51.8
04- SCL-237-0.8/4.4
REMOVE GORE AREA EXI T SI GNS

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
08/ 24/ 05
CONTRACT CODE 'B '
32 CONTRACT | TEMS

FEDERAL AlD ACST- X085- (035) E
PHG- X085- (035) E

TOTAL NUMBER OF WORKI NG DAYS 210

PERCENT OVER EST 0. 25

503 682-2252
00332441
FAX 503 682-0110

925 461-1500
00274652
FAX 925 461-0510

PROPGOSALS | SSUED 9 FUND TOTAL HB1 3, 370, 000
NUMBER OF Bl DDERS 3 ENG NEERS EST 2,587,480.00 AMOUNT OVER 6, 398. 50
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,593, 878.50 2 CORAL CONSTRUCTI ON COVPANY
P O BOX 347
W LSONVI LLE OR 97070
2 2,978, 952. 00 1 CALI FORNI A ENG NEERI NG
CONTRACTORS | NC
20 HAPPY VALLEY ROAD
PLEASANTON CA 94566
3 3, 999, 945. 00 3 M BUMGARNER | NC

1175 GREENVI LLE ROAD
LI VERMORE CA 94550

925 373-1986
00529261
FAX 925 373-1890



04-270904

04-SCL-17-6 SUMMARY

08/ 23/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

08/ 24/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95843

ACL
4030 E GRAND AVENUE
ONTARI O CA 91762

BENTANCOURT CONSTRUCTI ON
5933 N FRONT ROAD
LI VERMORE CA 94551

CENTRAL STRI PI NG SERVI CE
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

FRANK MEDI NA GENERAL ENG NEERI NG
10096 AHART ROAD
CROVI LLE CA 95966

STATEW DE SAFETY AND SI GNS
130 GROBI C COURT
FAI RFI ELD CA 94523

ASPHALT CONCRETE

CONCRETE BARRI ER

ELECTRI CAL

STRI PI NG AND MARKI NG

ROADSI DE SI GNS, REMOVE CRASH CUSHI ONS AND CHAI N LI NK GATE

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL SYSTEM



04-270904 Bl D245

04-SCL-17-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

08/ 23/ 05 08/ 24/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACL CONCRETE BARRI ER AND RELATED ( PARTI AL)

POVONA CA
BENTANCOURT CONSTRUCTI ON LI GHTI NG, SI GN | LLUM NATI ON AND RELATED ( PARTI AL)
LI VERMORE CA
CENTRAL FENCE METAL BEAM GUARD RAI L AND RELATED ( PARTI AL)
SACRAMENTO CA
CENTRAL STRI PI NG SERVI CE STRI PI NG, MARKI NG AND RELATED ( PARTI AL)
RANCHO CORDOVA CA
ESWPPP CONSULTANTS WATER PCLLUTI ON CONTRCL PLAN AND RELATED ( PARTI AL)
VWALNUT CREEK CA
OLI VEI RA FENCE CHAI'N LI NK GATES AND RELATED ( PARTI AL)
SANTA CLARA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND RELATED ( PARTI AL)
FAI RFI ELD CA
STATEW DE SAFETY AND SI GNS ROADSI DE SI GNS AND RELATED ( PARTI AL)
FAI RFI ELD CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 A C DI KE COVPANY ASPHALT CONCRETE

LI NCOLN CA
CENTRAL STRI PI NG SERVI CE | NC STRI PI NG, MARKI NG, LEAD COWVPLI ANCE PLAN ( PORTI ON)

RANCHO CORDOVA CA
CONTI NUED ON NEXT PAGE



04-270904 Bl D245

04-SCL-17-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

08/ 23/ 05 08/ 24/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CENTRAL STRI PI NG SERVI CE | NC TRAFFI C CONTROL ( PORTI ON)

RANCHO CORDOVA CA
ELI JAH ELECTRI C LI GHTI NG AND SI GN | LLUM NATI ON
MODESTO CA
MALCOLM DRI LLI NG DRI LL AND POUR CAST IN DRI LL HOLE ( PORTI ON)
HAYWARD CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, PORTABLE CHANGEABLE MESSAGE SI GN
FAI RFI ELD CA
STATEW DE SAFETY AND SI GNS ROADSI DE SI GNS

FAI RFI ELD CA



04- 270904 Bl D245

04-SCL-17-6 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
08/ 23/ 05 08/ 24/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 750. 00 750. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 5, 000. 00 5, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 9, 000. 00 9, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 132, 000. 00 132, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 1, 600. 00 1, 600. 00
6 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 200 10. 50 2,100. 00
STRI PE
7 150722 REMOVE PAVEMENT MARKER EA 20 40. 00 800. 00
8 150742 REMOVE ROADSI DE SI GN EA 2 165. 00 330. 00
9 (S) 150760 REMOVE SI GN STRUCTURE EA 17 4,500. 00 76, 500. 00
10 153230 REMOVE CONCRETE BARRI ER ( TYPE 50) M 69 200. 00 13, 800. 00
11 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 230 110. 00 25, 300. 00
12 160101 CLEARI NG AND GRUBBI NG LS LUWP SUM 4, 000. 00 4, 000. 00
13 190101 ROADWAY EXCAVATI ON VB 13 500. 00 6, 500. 00
14 190110 LEAD COWVPLI ANCE PLAN LS LUWVP SUM 2, 800. 00 2, 800. 00
15 390102 ASPHALT CONCRETE (TYPE A) TONN 20 930. 00 18, 600. 00
16 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 178, 970 6.75 1, 208, 047. 50
17 (F) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 178, 970 .50 89, 485. 00
18 035027 1372 MM CAST- | N- DRI LLED- HOLE CONCRETE M 28 3, 000. 00 84, 000. 00
PI LE (SI GN FOUNDATI ON)
19 035028 1524 MM CAST- | N- DRI LLED- HOLE CONCRETE M 120 3, 200. 00 384, 000. 00
PI LE (SI GN FOUNDATI ON)
20 566011 ROADSI DE SI GN - ONE POST EA 18 500. 00 9, 000. 00
21 802585 1.2 MCHAIN LINK GATE (TYPE CL-1.8) EA 4 1, 650. 00 6, 600. 00
22 820118 GUARD RAI LI NG DELI NEATOR EA 39 22.00 858. 00
23 820151 OBJECT MARKER (TYPE L-1) EA 13 66. 00 858. 00
24 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 100 100. 00 10, 000. 00
25 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 13 750. 00 9, 750. 00
26 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 13 2,900. 00 37, 700. 00
27 839701 CONCRETE BARRI ER ( TYPE 60) M 18 500. 00 9, 000. 00
28 839705 CONCRETE BARRI ER ( TYPE 60E) M 51 500. 00 25, 500. 00
29 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 200 65. 00 13, 000. 00
30 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 20 100. 00 2, 000. 00
31 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 305, 000. 00 305, 000. 00
32 999990 MOBI LI ZATI ON LS LUWVP SUM 100, 000. 00 100, 000. 00

TOTAL 2,593, 878. 50



04-270904 Bl D245
04-SCL-17-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
08/ 23/ 05 08/ 24/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 1, 000. 00 1000. 00 750. 00 750. 00
2 7, 000. 00 7000. 00 22,500. 00 22500. 00
3 7, 000. 00 7000. 00 8, 000. 00 8000. 00
4 50, 000. 00 50000. 00 180, 000. 00 180000. 00
5 1, 000. 00 1000. 00 57, 000. 00 57000. 00
6 10. 00 2000. 00 11. 25 2250. 00
7 2.00 40. 00 2.25 45. 00
8 100. 00 200. 00 200. 00 400. 00
9 7, 000. 00 119000. 00 6, 000. 00 102000. 00
10 200. 00 13800. 00 150. 00 10350. 00
11 50. 00 11500. 00 80. 00 18400. 00
12 1, 000. 00 1000. 00 15, 000. 00 15000. 00
13 500. 00 6500. 00 1, 700. 00 22100. 00
14 2,000. 00 2000. 00 8, 000. 00 8000. 00
15 500. 00 10000. 00 4, 500. 00 90000. 00
16 7.80 1395966. 00 7.20 1288584. 00
17 .80 143176. 00 .30 53691. 00
18 3, 400. 00 95200. 00 9, 775. 00 273700. 00
19 3, 400. 00 408000. 00 10, 000. 00 1200000. 00
20 300. 00 5400. 00 150. 00 2700. 00
21 1, 500. 00 6000. 00 2, 000. 00 8000. 00
22 20. 00 780. 00 15. 00 585. 00
23 30. 00 390. 00 50. 00 650. 00
24 90. 00 9000. 00 100. 00 10000. 00
25 550. 00 7150. 00 1, 000. 00 13000. 00
26 2, 250. 00 29250. 00 2,500. 00 32500. 00
27 400. 00 7200. 00 2, 000. 00 36000. 00
28 400. 00 20400. 00 1, 500. 00 76500. 00
29 60. 00 12000. 00 65. 00 13000. 00
30 100. 00 2000. 00 112. 00 2240. 00
31 320, 000. 00 320000. 00 330, 000. 00 330000. 00
32 285, 000. 00 285000. 00 122, 000. 00 122000. 00
TOT 2,978, 952. 00 3,999, 945. 00




